Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT45020	bbmp_com-N MANJUNATH A PRASAD	2020-12-08 18:07:33.0	2020-12-11 15:23:59.0	2020-12-15 12:05:11.0	Approve	Approved for the amount of Rs 27871820.76	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2020-21/OW/WORK_INDENT45020	bbmp_adc_admn-J MANJUNATH, ADC ADMIN	2020-12-07 15:39:51.0	2020-12-08 18:06:17.0	2020-12-08 18:07:33.0	Approve	for kind approval as per negotiation amount	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2020-21/OW/WORK_INDENT45020	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-12-05 18:17:19.0	2020-12-07 15:35:31.0	2020-12-07 15:39:51.0	Approve	Two Bidders are participated for this work, out of which L1 Bidder Chidananda Murthy R ( ) Quoted RS 28623931.60 (L1) (+7.8231) above the Tender Amount. the L1 bidder Chidananda Murthy R ( ) is negotiated to Rs.2,78,71,820.76 (+4.99%)Above SR as per TENDER APPROVED BY Hon'ble Administrator vide subject no:535/20-21 Date 27.11.2020 Hence submitted for kind approval of tender in E-portal. (Approval copies attached for your kind reference).	Completed

Comparative Statement

Tender Nui BBMP/2020-21/OW/WORK_INDENT45020
Tender Nai Package-1, includes 5 works of Rs.300.00 lakhs

Chidananda Murthy R ( )

SNo	Item Name	Item Code	Unit	Estimate Qu	Estimate Rate	Total Amou	Quoted Rate	Total Amount	After Negotiation Rates (+4.99%)	Total Amount After Negotiation
1	Earthwork e	1	Cum	1577.88	243.88	384813.37	220.0	347133.60	256.07	404054.04
2	Removing a	2	Sqm	10519.2	111.3	1170787	90.0	946728.00	116.87	1229326.31
3	Providing gr	3	Sqm	2629.8	742	1951311.6	720.0	1893456.00	779.10	2048877.18
4	Providing ar	4	cum	701.28	5421.9	3802270	5800.0	4067424.00	5693.00	3992383.53
5	Providing ar	5	Sqm	6233.6	979.44	6105437.2	1100.0	6856960.00	1028.41	6410709.04
6	Providing ar	6	cum	749.65	5599.98	4198025	6200.0	4647830.00	5879.98	4407926.26
7	Providing gr	7	Sqm	6829.2	966.72	6601924.2	1000.0	6829200.00	1015.06	6932020.44
8	Providing ch	8	m	37940	61.48	2332551.2	80.0	3035200.00	64.49	2446846.21
	Total Summary Amount					26547119.5	28623931.60	0.00	14832.97	27871820.76
	% against Estimated Rate						7.8231			4.99
	% against CSR									
	Total Bid Amount						28623931.60 (L1)			27871820.76

Executive Engineer 3/11
Byatarayanapura Division
BBMP, Bangalore-92

3/11

Mob : 9986155047
9448702750

R. Chidananda Murthy

Class I Contractor regd. No. 10966

No. 16, 2nd Cross, Vinayaka Layout, Horamavu, Bangalore - 560 043. E-mail: chidanadagowda36@gmail.com

ದಿನಾಂಕ: 29/10/20

ರವರಿಗೆ,

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ,
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ,
ಸಹಕಾರನಗರ, ಬೆಂಗಳೂರು–560092.

ಮಾನ್ಯರೇ,

ವಿಷಯ: ದರ ಸಂಧಾನ ಕುರಿತು.

* * * * *

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, Package-1, includes 5 works of Rs.300.00 lakhs (Indent No.45020) ಕಾಮಗಾರಿಯ ಟೆಂಡರ್‌ನಲ್ಲಿ ಎಲ್–1 ಗುತ್ತಿಗೆದಾರರಾದ ನಾನು ನಮೂದಿಸಿರುವ ದರವು ರೂ. 28623931.60 ಸದರಿ ಮೊತ್ತವು ಟೆಂಡರ್‌ಗಿಟ್ಟ ಮೊತ್ತಕ್ಕೆ ಹೋಲಿಸಿದಾಗ ಶೇ 7.82% ಹೆಚ್ಚುವರಿಯಾಗಿದ್ದು, ತಾವು ದರ ಸಂಧಾನ ಮಾಡಲು ತಿಳಿಸಿರುವ ಹಿನ್ನೆಲೆಯಲ್ಲಿ ನಾನು ಟೆಂಡರ್‌ಗಿಟ್ಟ ಮೊತ್ತಕ್ಕೆ ಶೇಕಡಾ 4.99% ಹೆಚ್ಚುವರಿ ಮೊತ್ತಗಳಿಗೆ ಕಾಮಗಾರಿ ನಿರ್ವಹಿಸುವುದಾಗಿ ಈ ಮೂಲಕ ತಮಗೆ ತಿಳಿಯಪಡಿಸುತ್ತಾ, ಸದರಿ ಮೊತ್ತಕ್ಕೆ ಟೆಂಡರ್ ಅನುಮೋದನೆ ನೀಡಲು ಕೋರಿ ಈ ಒಪ್ಪಿಗೆ ಪತ್ರವನ್ನು ನೀಡುತ್ತಿದ್ದೇನೆ. ಸದರಿ ದರ ಸಂಧಾನ ಮೊತ್ತಕ್ಕೆ ಟೆಂಡರ್ ಅನುಮೋದಿಸಲು ತಮ್ಮಲ್ಲಿ ಕೋರಿಕೊಳ್ಳುತ್ತೇನೆ.

ವಂದನೆಗಳೊಂದಿಗೆ,

ತಮ್ಮ ವಿಶ್ವಾಸಿ,

R. Chidananda Murthy
Proprietor